C&W DEPARTMENT GOVT. OF KHYBER PAKHTUNKH

PROJECT:

CONSULTANCY SERVICES FOR DESIGN VETTING & CONSTRUCTION SUPERVISION UP-GRADATION OF RHC ASBANR TO CAT- D HOSPITAL DIR LOWER ADP NO: 494/240241



FINANCIAL PROPOSAL

July, 2025

ALLIED ENGINEERING CONSULTANTS (PVT.) LTD.

CIVIL - POWER - MECHANICAL - INDUSTRIAL - INTERIOR DESIGN - LANDSCAPE - ENVIRONMENT SPECIALIST - HUMAN RESOURCE MANAGEMENT - FEASIBILITIES - INFRASTRUCTURE - TRANSMISSION LINES - EVALUATORS - DESIGN - BUILD & TURNKEY - EPC - PUBLIC PRIVATE PARTNERSHIP PROJECTS - OFFSHORING - HERITAGE BUILDING CONSERVATION AND RESTORATION - SMALL DAMS - SMART HOMES - EDUCATION & TRAINING - GENERATORS - HOSPITALS - HOUSING SCHEMES - UNIVERSITIES - HOTELS - PLAZAS - TOURISM - PARKS - STADIUMS - SURVEYORS - IRRIGATION PROJECTS - SMALL DAMS - LUXURY HOMES - NEW CITIES & TOWNS

59 YEARS OF NATION BUILDING

Head Office: 19-A, Hali Road Gulberg-II, Lahore
Phone: +92-42-35756752 or 35758433, 35875104
Fax: 35875105

aec THE DEVELOPMENT ENGINE
alliedec@gmail.com
www.alliengr.com

FINANCIAL PROPOSAL SUBMISSION FORM

QA INTERNATIONAL
QAIC/PK/3502-A
ISO 9001:2008
UKAS QUALITY MANAGEMENT
Registration Number 014

No. AEC/KPK-1/2025/3909 16th July, 2025

Executive Engineer,
C&W Building Division,
Dir Lower.

Subject: **FINANCIAL PROPOSAL**
CONSULTANCY SERVICES FOR DESIGN VETTING & CONSTRUCTION SUPERVISION UP-GRADATION OF RHC ASBANR TO CAT- D HOSPITAL DIR LOWER ADP NO: 494/240241

Dear Sir,

We, the undersigned, offer to provide the **Consultancy Services for Design Vetting & Construction Supervision Up-Gradation of RHC ASBANR To Cat-D Hospital Dir Lower ADP No: 494/240241** in accordance with your **Request for Proposal** dated **[02-07-2025]** and our Technical Proposal.

Our attached Financial Proposal is for the sum of **[PKR. 19,449,689/- (Rupees Nineteen Million Four Hundred Forty-Nine Thousand Six Hundred Eighty-Nine Only)]**

Our Financial Proposal shall be binding upon us subject to the modifications resulting from Contract negotiations, up to expiration of the validity period of the Proposal, i.e. **90-days**.

No Commissions and gratuities paid or to be paid by us to agents relating to this Proposal and Agreement execution.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature *[In full and initials]*: _____
Name and Title of Signatory: **Engr. Sheraz Munir, General Manager Bids**
Name of Firm: **M/s Allied Engineering Consultants (Pvt.) Limited**
Address: **19-A, Hali Road, Gulberg-II, Lahore**

DESIGN VETTING AND FULL TIME CONSTRUCTION SUPERVISION OF THE PROJECT UP-GRADATION OF RHC ASBANR TO CAT-D HOSPITAL DIR LOWER ADPNO:494/240241 (2024-25)				
SUMMARY OF COST OF CONSULTANTS				
S.NO	DESCRIPTION	DESIGN PHASE	CONSTRUCTION SUPERVISION PHASE	AMOUNT (RS.)
1	Salary Cost/Remuneration	*4,213,441*	*15,236,249*	*19,449,689*
2	Direct (non-Salary) Cost			
3	Contingencies	*N/A*	*N/A*	*N/A*
	Grand Total			*19,449,689*
Final Cost in Words (Rupees Nineteen Million Four Hundred Forty-Nine Thousand Six Hundred Eighty-Nine only)				

Allied Engineering Consultants (Pvt) Ltd. aec

DESIGN VETTING AND FULL TIME CONSTRUCTION SUPERVISION OF THE PROJECT UP-GRADATION OF RHC ASBANR TO CAT-D HOSPITAL DIR LOWER ADPNO:494/240241 (2024-25)

Consultant's Representations Regarding Costs and Charges

Sr.no.	Position	Basic Salary per Month	Social Charges (37.36%age of 1)	Overhead (62.24%age of 1+2)	Sub-Total (1+2+3)	Fee (2% of 4)	Rate Per Month for Project Office	Field Allowance (2% of 1)	Proposed Fixed Rate per Working Month
		1	2	3	4	5	6	7	8
A	**DESIGNING PHASE**								
1	Team Leader/Project Manager	60000	22,416	51,296	**133,712**	2,674	5,000	1,200	**142,586**
2	Chief Architect	300000	112,080	256,479	**668,559**	13,371	5,000	6,000	**692,930**
3	Structural Engineer	400000	149,440	341,971	**891,411**	17,828	5,000	8,000	**922,240**
4	Geotechnical Engineer	200000	74,720	170,986	**445,706**	8,914	5,000	4,000	**463,620**
5	Mechnical Engineer	100000	37,360	85,493	**222,853**	4,457	5,000	2,000	**234,310**
B	**SUPERVISION PHASE**								
1	Team Leader/Project Manager	60000	22,416	51,296	**133,712**	2,674	5,000	1,200	**142,586**
2	Resident Engineer	50000	18,680	42,746	**111,426**	2,229	5,000	1,000	**119,655**
3	Assistant Resident Engineer	45000	16,812	38,472	**100,284**	2,006	2,000	900	**105,189**
4	Site Engineer Electrical	37000	13,823	31,632	**82,456**	1,649	2,000	740	**86,845**
5	Site Engineer Civil	37000	13,823	31,632	**82,456**	1,649	2,000	740	**86,845**
6	Surveyor	37000	13,823	31,632	**82,456**	1,649	2,000	740	**86,845**
7	Quantity Surveyor	40000	14,944	34,197	**89,141**	1,783	2,000	800	**93,724**

Allied Engineering Consultants (Pvt) Ltd. aec

DESIGN VETTING AND FULL TIME CONSTRUCTION SUPERVISION OF THE PROJECT UP-GRADATION OF RHC ASBANR TO CAT-D HOSPITAL DIR LOWER ADPNO:494/240241 (2024-25)

Estimated Man Months of Key and other Personnel

S.no.	Position	No of Staff	Total (Staff months)	Staff Months Rate (Rs.)	Pak Rupees
A					
1	Team Leader/Project Manager	1.0	2	142,586	285,172
2	Chief Architect	1.0	2	692,930	1,385,860
3	Structural Engineer	1.0	2	922,240	1,844,479
4	Geotechnical Engineer	1.0	1	463,620	463,620
5	Mechnical Engineer	1.0	1	234,310	234,310
				Sub-Total (A)	**4,213,441**
B					
1	Team Leader/Project Manager	1.0	24	142,586	3,422,063
2	Resident Engineer	1.0	24	119,655	2,871,719
3	Assistant Resident Engineer	1.0	24	105,189	2,524,547
4	Site Engineer Electrical	1.0	12	86,845	1,042,136
5	Site Engineer Civil	1.0	24	86,845	2,084,272
6	Surveyor	1.0	12	86,845	1,042,136
7	Quantity Surveyor	1.0	24	93,724	2,249,375
				Sub-Total (B)	**15,236,249**
				Grand-Total (A+B)	**19,449,689**

Allied Engineering Consultants (Pvt) Ltd. aec